

SAUSALITO-MARIN CITY SANITARY DISTRICT

HIGHWAY BOOSTER PUMP STATION IMPROVEMENT PROJECT

Addendum No. 1

The following shall modify the Contract Documents. The work shall be accomplished in accordance with such modifications. It is required that this addendum be attached to the Specifications. This addendum contains 1 page, with no attachments.

IMPORTANT: Receipt of this Addendum must be acknowledged in the space provided on the Bid Form when your bid is submitted. Failure to acknowledge receipt of this addendum may constitute grounds for rejection of the bid.

Addendum Items:

- 1.1:** Contract time shall be extended to 150 days. Revise the project manual as follows:
- a) Notice Inviting Bids: Replace the second to last sentence in Paragraph 4 to read, "All work shall be completed within **150 calendar days** of the project commencement date specified in the notice to proceed for the project.
 - b) Agreement: Replace the last sentence of Paragraph 3 to read, "All work shall be completed within **150 calendar days** of the project commencement date specified in the notice to proceed for the project.
- 1.2:** Certification of Bidder's Experience and Qualifications; Section C: Add the following paragraph at the beginning of the section"
- "This section must be completed for any Subcontractor performing work with a value of \$10,000 or greater. If a Subcontractor is substituted the new Subcontractor must be able to satisfy the experience requirements of this section in order to qualify to work on the Project."
- 1.3:** Disregard any and all references to the "Beach Force Main and Gravity Sewer Inspection Project." This project title shall be replaced with, "Highway Booster Pump Station Improvement Project."

This Addendum No. 1 shall become part of the Contract and all provisions of the Contract shall apply thereto.